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CORRIGENDUM

Reference three separate notices published in ‘The Hindustan Times’ and ‘The
Times of India’, on 03.01.2012 and ‘Indian Trade Journal’ on 04.01.2012 for
Selection of Managed Services Providers for National Population Register Project.

1) Extension for Submission of Bids: Last date for Submission of Bids for
Selection of Managed Service Providers for Biometric Enrolment & LRUR
Printing has been extended from 25.01.2012 to 08.02.2012 by 5.00 PM, for
Nine (09) Zones of URBAN Areas for the States of Arunachal Pradesh, Assam,
Madhya Pradesh, Meghalaya, Mizoram, Sikkim, Uttar Pradesh and Dadra &
Nagar Haveli and Forty Three (43) Zones of RURAL Areas for the States of
Arunachal Pradesh, Assam, Bihar, Chattisgarh, Himachal Pradesh, Jammu &
Kashmir, Jharkhand, Madhya Pradesh, Meghalaya, Mizoram, Punjab, Rajasthan,
Sikkim, Tripura, Uttar Pradesh, Uttarakhand and Dadra & Nagar Haveli for
National Population Register Project.

2) Change of Date of Opening of Bids: The date of opening of bids for Selection of
Managed Service Providers for Demographic Data Digitization for 3 Urban
and 52 Rural Zones and Biometric Enrolment and LRUR Printing for
Chandigarh fixed earlier for 27" Jan 2012 has been deferred and will be re-fixed
later on.

All other terms and conditions shall remain unchanged.

Please visit www.mit.gov.in; www.doeacc.edu.in; www.doeaccchd.edu.in for further details

In addition to the above mentioned corrigendum, the following text appearing
on the page(s) no. 17 of the RFQ no. 0010/2011 as well as RFQ no. 0011/2011
under clause 3 ‘Scope of Services’

“The selected MSP(s) shall commence work within 30 days of award of
contract. The work of data entry should be completed within 12 months starting
from the 31st day after the award of contract. The overall duration of project
will be of 2 years.”

BE NOW READ AS UNDER

“The selected MSP(s) shall commence work within 30 days of award of
contract. The work of Biometric Enrollment and LRUR Printing should be
completed within 12 months starting from the 31st day after the award of
contract. The overall duration of project will be of 2 years.”




